TUMKUR DIVISION.

[ADVERTISEMENT.

The 19th August 1895.

Tenders are hereby invited for constructing a new reservoir across Garudachala river, near the village of Mavattur in Tumkur Taluk of the Tumkur District.

2. The plans, estimates, schedule of rates and conditions may be seen at the Executive Engineer's office between the hours of 11 A. M. and 4 P. M. daily.

3. Printed forms of tender will be supplied on application, free of cost, by the Executive Engineer. These forms should be filled in, signed by the contractor, and forwarded in sealed covers to the Executive Engineer before the 25th of September 1895.

4. The final acceptance of any tender will rest with the Chief Engineer, who does not bind himself to accept the lowest or any tender or to assign any reason whatever for the rejection of any tender.

5. No tenders will be received unless accompanied by a deposit of Rs. 1,000 as earnest money.

6. Within eight days of the acceptance of the tender, the contractor will be required to execute the usual contract bond, in default of which his tender will be considered cancelled, and his earnest money will be taken to meet any loss that may be sustained by Government.

7. The name of the contractor whose tender has been accepted will be posted on the notice board in the Executive Engineer's office in due course. No enquiries respecting the acceptance or rejection of a tender will receive any reply whatever.

8. On acceptance of one of the tenders, the earnest money on rejected tenders will be returned to applicants in due course.

MAVATTUR NEW TANK—*Abstract.*

Items of work.	*Per.*	*Quantity.*
Bund –		
Earthwork removing top soil or silt and stacking it ten feet from toe of bund	C. yds.	75,884
Puddle work with clay	,,	8,514
Earthwork to bund	,,	5,58,893
Ditto re-putting on top of bund earth already stacked	,,	67,370
Rough stone revetment	,,	23,431
Masonry brick in Portland cement	C. ft.	3,168
Gravel well watered and rammed	C. yds.	9,219
Turfing to front and rear slopes	Sq. yds.	35,496
Bench mark stones	No.	2
Grade stones including index stones and bed slabs	,,	30
Register number stone	,,	1
Gauge stones	,,	1
Sluices—		
Burnt stone in chunam	C. ft.	1,450
Ditto brick in chunam	,,	15,472
Burnt stone in chunam dressed	,,	3,870
Cornice work	R. ft.	76
Arch work	C. ft.	7,810
Slab stones 9″ thick including the cost of putting on work	Sq. ft.	70
Slab stone 6″ thick	,,	4,470
Ditto 3″ thick	,,	1,386
Concrete	C. ft.	314
Plastering with chunam	Sqrs.	60·24
Pointing with chunam	,,	41·52
Lifting gear with plugs including the cost of fixing	No.	4
Waste Weir—		
Burnt brick in chunam	C. ft.	48,912
Chunam plastering	Sqr.	48·32
Slab stones nicely cut	Sq. ft.	2,364
Rough stone work	C. yds.	337
Chiseling rock	Sq. ft.	1,575
Excavation in excess of 2 yards depth for clearing site for natural weir	C. yds.	6,908

C. T. DALAL, *Ex. Engr.*

2 E